FY 2013/2014 INVITATION FOR BIDS (IFB)

If you have any questions regarding the information provided please contact the Purchasing Division @ (505)891-5044 or (505)896-8765.

IFB NUMBER	TITLE	Awarded Vendor	Contract Execution Date	Contract Number
13-PW-001	Pedestrian Safety Improvements	Altor Construction Inc.	10/1/2012	13-PW-13
13-PW-002	Cabezon WWTP #6 Expansion - Reuse System 3.0 MG Tank	Canceled 9/5/12		
13-PW-003	On-Call Roadway Striping	Multiple Award - San Bar Construction Corp. and Highway Supply, LLC		Price Agreement
13-PW-005	Electric Motor, Pump, & Machine Shop Services	Electric Motor Inc.		Price Agreement
13-HR-008	Temporary Staffing Services	Canceled 11/1/12		
13-PW-007	Construction of 9,200' Reuse Waterline	Canceled 1/3/13		
13-PW-004	Lisbon Ave. Sidewalk Improvements	Altor Construction Inc.	12/31/2012	13-PW-31
13-PW-009	Innovation Way	Mountain States Constructors	1/28/2013	13-PW-39
13-PW-010	Hydro Excavator	GapVax, Inc		Price Agreement
13-PW-012	WA0770 9,200' Reuse Waterline	Franklin's Earthmoving	2/14/2013	13-PW-40
13-PW-014	Paseo del Volcan (NM 347) Median Landscaping	Canceled 3/18/13		
13-FR-011	Fire Station #1 - Bathroom Renovation	Canceled 3/28/13		
13-PW-006	American Road Maintenance	T L C Company, Inc.	3/12/2013	13-PW-43
13-PW-016	WWTP #2 Effluent Outfall	New Concepts	4/15/2013	13-PW-50
13-PW-017	Asphalt Hot Mix	Kiewit		Price Agreement
13-PW-019	Pedestrian Safety - Installation of Rapid Rectangular Flashing Beacons	Canceld 4/25/13		
13-PW-021	Paseo del Volcan (NM 347) Median Landscaping	BCL Enterprises, Inc.	5/13/2013	13-PW-52
13-PW-015	Reverse Osmosis Membranes	Woongjin Chemical America, Inc.		Price Agreement
13-HR-018	Physical Exams and Drug Screening	Occupational Health Centers of the Southwest DBA Concentra Medical Centers	7/1/2013	Price Agreement
13-FR-020	Protective Equipment for Structural Fire Fighting	L.N. Curtis & Sons	7/9/2013	Price Agreement
13-PW-022	Unser Phase 2A ITS Implementation	Vis-Com	6/7/2013	13-PW-58
13-PW-023	CO2 for Arsenic Treatment	Canceled - No bids submitted		
13-PR-024	Fertilizer and Landscape Chemicals	Helena Chemical Company	7/15/2013	Price Agreement
13-PW-025	CO2 for Arsenic Treatment	Reliant Gases, LTD.	7/9/2013	Price Agreement
14-PW-001	Obregon Road Improvements	Franklin's Earthmoving	7/22/2013	14-PW-07
14-PW-002	Montoyas Arroyo Sanitary Sewer Improvments	Sundance Mechanical & Utility Corp.	8/12/2013	14-PW-11
14-PW-005	Esplanade Repairs	Abraham's Construction, Inc.	8/20/2013	14-PW-13